| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/28/05
PAGE : 211 -1

ENG NEER S ESTI MATE: $ 1,539, 114. 52 ROUTE : 46
CALL ORDER : 211 CONTRACT ID : R -27141-A COUNTI ES : MONRCE
LETTI NG DATE : 09/ 14/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 11/30/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1  35-1473652 SLUSSER' S GREEN THUMB, | NC. $

1 ) 35-1473652 I ( )

| (
| SLUSSER' S GREEN THUMB, INC. |

LINE NO/ ITEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 LANDSCAPI NG

|
0001 105-06845 LUWP |  12690. 00000 12690. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 12.000 M>S | 1300. 00000 15600. 00|
FIELD OFFI CE, A | |
0003 109- 08443 1.000 DOL | 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | |
CONTROL DEVI CES | |
0004 109-08444 1.000 DAL | 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 20400. 00000 20400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 621-02318 64.000 LBS | 133. 00000 8512. 00|
SEED M XTURE, PRAIR E GRASS , ANNUAL M | |
0007 621-02318 60.000 LBS | 480. 00000 28800. 00|
SEED M XTURE, PRAIRIE GRASS , DITCH M X | |
0008 621-02318 378.000 LBS | 268. 00000 101304. 00|
SEED M XTURE, PRAIR E GRASS , DRY | |
PRAI R E M X | |
0009 621-06567 5335.000 KGAL | 55. 00000 293425. 00
WATER | |
0010 621-06776 4000.000 SYS | 2. 25000 9000. 00|
WARRANTED ERCSI ON CONTROL SLOPES | |
0011 621-07189 2790.000 CYS | 79. 00000 220410. 00|
COMPOST SO L MULCH | |
0012 621-07642 500.000 CYS | 77.00000 38500. 00|
SO L PREPARATI ON | |
0013 622- 05605 96.000 EACH | 9. 85000 945. 60|
|

PLANT, ANNUAL



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 211 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 539, 114. 52 ROUTE : 46
CALL ORDER @ 211 CONTRACT ID : R -27141-A COUNTI ES : MONRCE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
(1 ) 351473652 I ( ) I ( )
| SLUSSER S GREEN THUMB, INC. | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e e meemeeeo-
0014 622-05626 248.000 EACH | 430. 00000 106640. 00| |
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 72 TO 96 IN. [ |
0015 622-05638 1108.000 EACH | 18. 00000 19944. 00| |
PLANT, DECI DUOUS SHRUB, 18 IN. OR UNDER | [ |
0016 622- 05640 571.000 EACH | 43. 50000 24838. 50| |
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
IN I I I
0017 622-05641 364.000 EACH | 48. 50000 17654. 00| |
PLANT, DECI DUOUS SHRUB, OVER 36 TO 48 | [ |
I'N. I I I
0018 622-05643 91.000 EACH | 240. 00000 21840. 00| |
PLANT, DECI DUOUS TREE, MULTI-STEM 48 | [ |
IN. OR UNDER [ | |
0019 622-05645 673.000 EACH | 350. 00000 235550. 00| |
PLANT, DECI DUOUS TREE, MULTI -STEM OVER | | |
72 TO 96 IN. | | [
0020 622-05647 11.000 EACH | 565. 00000 6215. 00| |
PLANT, DECI DUCUS TREE, MULTI -STEM OVER | | |
120 IN | [ |
0021 622-05648 62.000 EACH | 260. 00000 16120. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM 1. | [ [
25 IN. OR UNDER | | |
0022 622-05649 240. 000 EACH | 350. 00000 84000. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | [ |
OVER 1.25 TO 2 IN. | |
0023 622-05650 57.000 EACH | 400. 00000 22800. 00| |
PLANT, DECI DUCUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN. | | |
0024 622-05651 192.000 EACH | 515. 00000 98880. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | [ |
OVER 2.5 TO 3.5 IN [ [ |
0025 622-05654 167.000 EACH | 19. 65000 3281. 55| |
PLANT, PERENNI AL | [ |
0026 622-52436 15.000 EACH | 30. 00000 450. 00| |
SIGN, DO NOT MOW CR SPRAY | | |
0027 801-06640 8.000 EACH | 450. 00000 3600. 00| |
CONSTRUCTI ON SI GN, A [ | |
0028 801- 06645 4.000 EACH | 85. 00000 340. 00| [
I I

CONSTRUCTI ON SIGN, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PAGE : 211 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 539, 114. 52 ROUTE : 46
CALL ORDER : 211 CONTRACT ID : R -27141-A COUNTI ES : MONRCE
LETTI NG DATE : 09/14/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI CE :
[( 1 ) 35-1473652 | ( ) | ( )
| SLUSSER S GREEN THUMB, INC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0029 801-06710 20.000 DAY | 50. 00000 1000. 00| [
FLASH NG ARROW SI GN | | [
0030 801-06775 LUVP | 8000. 00000 8000. 00| |
MAI NTAI NI NG TRAFFI C | |
0031 802- 04893 15.000 EACH | 30. 00000 450. 00| |
REFERENCE POST | | |
SECTI ON TOTALS | $ 1,421, 191. 65| $ | $
------------------------------------------ T e L T NI SRSy S S ——
CONTRACT TOTALS | $ 1,421, 191. 65| $ | $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 221 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 134, 483. 56 ROUTE : 32
CALL ORDER : 221 CONTRACT ID : R -27195-B COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 08/25/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 351151771 CALUVET ASPHALT PAVING 0O | NC. $ 1,153,242.71 100. 0000%
2 350918397 R ETH R LEY CONSTRUCTI ON | RREGULAR BI D $ 1,174,420.20 101.8363%
3 350999231 HUNT PAVI NG COVPANY, | NC. $ 1,177,517.54 102.1049%
(1 ) 351151771 (2 ) 35 0918397 [( 3 ) 35-0999231
| CALUVET ASPHALT PAVING CO. | |RI ETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
| | I
0001 105-06845 LUMP |  21750. 00000 21750.00|  20000. 00000 20000.00]  22000. 00000 22000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 M5 | 1800. 00000 21600. 00| 2300. 00000 27600. 00| 1600. 00000 19200. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP |  60000. 00000 60000. 00|  56508. 80000 56508.80|  57000. 00000 57000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP | 30000. 00000 30000.00]  15000. 00000 15000. 00|  23000. 00000 23000. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02271 12.000 EACH | 450. 00000 5400. 00| 250. 00000 3000. 00| 103. 21000 1238. 52
HEADWALL, REMOVE | | |
0009 202-74035 13.000 EACH | 150. 00000 1950. 00| 200. 00000 2600. 00| 54. 27000 705. 51
SIGN, REMOVE | [ |
0010 202-91385 3.000 EACH | 280. 00000 840. 00| 700. 00000 2100. 00| 113. 82000 341. 46
I NLET, REMOVE | | |
0011 202-96133 178.000 m | 30. 00000 5340. 00| 56. 00000 9968. 00| 16. 67000 2967. 26
Pl PE, REMOVE [ [ |
0012 203-02000 8846.000 n8 | 22. 75000 201246. 50| 22.00000 194612. 00| 21. 50000 190189. 00
I

EXCAVATI ON, COVMON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 221 -2
TABULATI ON OF Bl DS
ENG NEER S ESTIMATE: $ 1, 134, 483.56 ROUTE : 32
CALL CRDER : 221 CONTRACT ID : R -27195-B COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/05 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
| ( ) 35-1151771 |[( 2 ) 35-0918397 ) 35-0999231
| CALUVET ASPHALT PAVING CO. | | RIETH RILEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0013 205-06932 200.000 m | 23.00000 4600. 00| 24. 00000 4800. 00| 26. 05000 5210. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06933 2.000 EACH | 70. 00000 140. 00| 75. 00000 150. 00| 72. 00000 144. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205- 06936 15.000 My | 36. 00000 540. 00| 46. 00000 690. 00| 56. 47000 847.05
TEMPORARY SEDI MENT TRAP | | |
0016 205-06937 519.000 m | 3. 70000 1920. 30| 4. 00000 2076. 00| 4.82000 2501. 58
TEMPORARY SI LT FENCE | |
0017 207-08268 12827.000 n2 | 15. 30000 196253. 10| 14. 25000 182784. 75| 16. 03000 205616. 81
SUBGRADE TREATMENT, TYPE |V | | |
0018 211-07454 183.000 n8 | 14. 00000 2562. 00| 18. 00000 3294. 00| 30. 05000 5499. 15
STRUCTURE BACKFI LL | | |
0019 301-07448 3463.000 My | 16. 00000 55408. 00| 21. 00000 72723. 00| 20. 48000 70922. 24
COVPACTED AGGREGATE, NO. 53, BASE | |
0020 303-07449 18.000 My | 45. 00000 810. 00| 52. 00000 936. 00| 29. 76000 535. 68
COVPACTED AGGREGATE, NO. 73 | | |
0021 304-07490 23.000 My | 93. 00000 2139. 00| 100. 00000 2300. 00| 161. 70000 3719. 10
HVA PATCHI NG TYPE B | | |
0022 306-08033 5200.000 n2 | 1. 80000 9360. 00| 3. 00000 15600. 00| 2. 04000 10608. 00
M LLI NG ASPHALT, 25 nm | | |
0023 401-07320 488.000 My | 48. 00000 23424. 00| 57. 00000 27816. 00| 49. 93000 24365. 84
QC/ QA HVA, 1, 64, SURFACE, 9.5 mm | |
0024 401-07333 360.000 My | 50. 00000 18000. 00| 59. 00000 21240. 00| 53. 19000 19148. 40
QA HVA, 2, 76, SURFACE, 9.5 mm | | |
0025 401-07335 688.000 My | 62. 00000 42656. 00| 55. 00000 37840. 00| 65. 13000 44809. 44
QA HWVA, 4, 76, SURFACE, 9.5 nm | | |
0026 401-07402 600.000 My | 52. 00000 31200. 00| 49. 00000 29400. 00| 54. 27000 32562. 00
QA HWVA, 2, 76, |NTERMEDI ATE, 19.0 mm | | |
0027 401-07404 990.000 My | 45. 00000 44550. 00| 42. 00000 41580. 00| 46. 67000 46203. 30
QA HWVA, 4, 76, |INTERVEDI ATE, 19.0 M| |
0028 401-07406 854.000 My | 39. 00000 33306. 00| 46. 00000 39284. 00| 41. 00000 35014. 00
QA HVA, 1, 64, BASE, 25.0 MM | | |
0029 401-07407 1917.000 My | 40. 00000 76680. 00| 43. 00000 82431. 00| 42. 00000 80514. 00
QA HVA, 2, 64, BASE, 25.0 nm | | |
0030 401-07409 1170.000 My | 42. 00000 49140. 00| 43. 00000 50310. 00| 43. 42000 50801. 40
QA HWVA, 4, 64, BASE, 25.0 nm | | |
0031 401-07429 537.000 My | 51. 00000 27387. 00| 48. 00000 25776. 00| 53. 19000 28563. 03
QC/ QA HVA, 5, 76, | NTERMEDI ATE, OGI9.0 | | |

mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 221 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 134, 483. 56 ROUTE : 32
CALL ORDER : 221 CONTRACT ID : R -27195-B COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 351151771 I ( ) 35-0918397 3 ) 35-0999231
| CALUVET ASPHALT PAVING CO. | |RI ETH RILEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0032 404-05511 4289.000 n2 | 1. 80000 7720. 20| 2. 70000 11580. 30| 1. 80000 7720. 20
SEAL COAT, 2 | | |
0033 406- 05520 10.000 My | 100. 00000 1000. 00| 213. 00000 2130. 00| 108. 55000 1085. 50
ASPHALT FOR TACK COAT | | [
0034 610-07486 168.000 My | 75. 00000 12600. 00| 110. 00000 18480. 00 81. 41000 13676. 88
HVA FOR APPROACHES, TYPE A | | |
0035 611-06497 10.000 EACH | 185. 00000 1850. 00| 190. 00000 1900. 00| 200. 81000 2008. 10
MAI LBOX ASSEMBLY, SINGLE | | |
0036 615-06490 22.000 EACH | 122. 00000 2684. 00| 130. 00000 2860. 00| 132. 43000 2913. 46
R GHT OF VAY MARKER | | |
0037 615- 06505 2.000 EACH | 545. 00000 1090. 00| 580. 00000 1160. 00| 591. 57000 1183. 14
MONUVENT, B | | |
0038 615- 06527 2.000 EACH | 480. 00000 960. 00| 510. 00000 1020. 00| 521. 02000 1042. 04
MONUMVENT, SECTI ON CORNER | | |
0039 616-02320 6.000 2 | 23. 00000 138. 00| 18. 00000 108. 00| 4.07000 24. 42
GEOTEXTI LES | | |
0040 616- 06405 4.000 My | 170. 00000 680. 00| 67. 00000 268. 00| 87. 04000 348. 16
Rl PRAP, REVETMENT | |
0041 621-01004 1.000 EACH | 450. 00000 450. 00| 480. 00000 480. 00| 475. 00000 475.00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621-06545 1.000 My | 680. 00000 680. 00| 730. 00000 730. 00| 700. 00000 700. 00
FERTI LI ZER | | |
0043 621-06553 297.000 kg | 5. 70000 1692. 90| 6. 00000 1782. 00| 6. 48000 1924. 56
SEED M XTURE, R | | [
0044 621-06565 7.000 My | 400. 00000 2800. 00| 425. 00000 2975. 00| 470. 00000 3290. 00
MULCHI NG MATERI AL | | [
0045 621-06567 52.000 kL | 1. 00000 52. 00| 1. 00000 52. 00| 5. 43000 282. 36
VATER | | |
0046 621-06574 508.000 n2 | 5. 25000 2667. 00| 3. 20000 1625. 60| 3. 50000 1778. 00
SODDI NG | | |
0047 621-06575 2475.000 n2 | 4. 25000 10518. 75| 3. 20000 7920. 00| 3. 50000 8662. 50
SODDI NG, NURSERY | | |
0048 715-05053 39.000 m | 50. 00000 1950. 00| 33. 00000 1287. 00| 73. 02000 2847.78
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0049 715-05119 13.000 m | 180. 00000 2340. 00| 161. 00000 2093. 00| 118. 79000 1544. 27
PIPE, TYPE 1, O ROULAR 375 mm | | |
0050 715-05169 72.000 m | 120. 00000 8640. 00| 160. 00000 11520. 00| 124. 10000 8935. 20
I I

PIPE, TYPE 3, A RCUAR 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 221 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 134, 483.56 ROUTE : 32
CALL CRDER : 221 CONTRACT ID : R -27195-B COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/05 10:00 AM D STRI CT : QGREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 351151771 [( 2 ) 35-0918397 3 ) 35-0999231
| CALUVET ASPHALT PAVING CO. | | RIETH RILEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ L T T
0051 715-05171 8.000 m | 140. 00000 1120. 00| 163. 00000 1304. 00| 152. 83000 1222. 64
PIPE, TYPE 3, O RCULAR 450 mm | | |
0052 715-05203 440.000 m | 10. 66000 4690. 40| 19. 00000 8360. 00| 16. 29000 7167. 60
PIPE, TYPE 4, C RCULAR, 100 nm | | |
0053 715-05228 111.000 m | 180. 00000 19980. 00| 164. 00000 18204. 00| 153. 68000 17058. 48
PIPE, TYPE 1, DEFORMED, MN. AREA 0.15 | | |
e I I I
0054 715-05597 6.000 m | 290. 00000 1740. 00| 225. 00000 1350. 00| 485. 53000 2913. 18
Pl PE EXTENSI ON, C RCULAR, 600 nm | | |
0055 715- 05697 56.000 m | 150. 00000 8400. 00| 155. 00000 8680. 00| 107. 64000 6027. 84
Pl PE, REI NFORCED CONCRETE, |1, D0.3=50, | | |
300 mm | | |
0056 715-46005 18.000 EACH | 300. 00000 5400. 00| 300. 00000 5400. 00| 278. 13000 5006. 34
Pl PE END SECTI ON, 375 nm | | |
0057 715-46010 2.000 EACH | 360. 00000 720. 00| 325. 00000 650. 00| 298. 05000 596. 10
Pl PE END SECTI ON, 450 nm | | |
0058 715-46020 2.000 EACH | 425, 00000 850. 00| 375. 00000 750. 00| 576. 61000 1153. 22
Pl PE END SECTI ON, 600 nm | | |
0059 715-46050 6.000 EACH | 480. 00000 2880. 00| 600. 00000 3600. 00| 566. 61000 3399. 66
PI PE END SECTION, MN. AREA .15 n2 | | |
0060 718-06528 5.000 EACH | 675. 00000 3375. 00| 750. 00000 3750. 00| 768. 13000 3840. 65
QUTLET PROTECTOR, 1 | | |
0061 718-52610 101.000 n8 | 39. 60000 3999. 60| 55. 00000 5555. 00| 46. 42000 4688. 42
AGGREGATE FOR UNDERDRAI NS | | I
0062 720-45510 4.000 EACH | 1700. 00000 6800. 00| 2500. 00000 10000. 00| 2046. 07000 8184. 28
MANHOLE, C4, MODI FI ED | |
0063 720-91051 2.000 EACH | 1400. 00000 2800. 00| 1600. 00000 3200. 00| 1350. 84000 2701. 68
INLET, A, MDD FIED, WTH GRATE | | |
0064 801- 04308 4.000 EACH | 275. 00000 1100. 00| 150. 00000 600. 00| 217. 09000 868. 36
ROAD CLOSURE Sl GN ASSEMBLY | | |
0065 801- 06203 1015.000 m | 1. 33000 1349. 95| 1. 75000 1776. 25| 2. 00000 2030. 00
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0066 801-06216 18.000 m | 7. 00000 126. 00| 10. 75000 193. 50| 11. 00000 198. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | | |
0067 801- 06640 12.000 EACH | 144, 00000 1728. 00| 110. 00000 1320. 00| 110. 00000 1320. 00
CONSTRUCTION SIGN, A | | |
0068 801- 06645 24.000 EACH | 55. 00000 1320. 00| 32. 00000 768. 00| 51. 02000 1224, 48
I

CONSTRUCTION SIGN, B



PAVEMENT MESSAGE MARKI NGS, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 221 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 134, 483. 56 ROUTE : 32
CALL ORDER : 221 CONTRACT ID : R -27195-B COUNTI ES : HAM LTON
LETTI NG DATE : 09/14/05 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 351151771 [( 2 ) 35-0918397 3 ) 35-0999231
| CALUVET ASPHALT PAVING CO | | R ETH R LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMDUNT|  UNIT PRI CE ANVOUNT
------------------------------------------ e
0069 801-06775 LUMP |  39791. 80000 39791.80|  36000. 00000 36000. 00|  44000. 00000 44000. 00
MAI NTAI NI NG TRAFFI C [ |
0070 801-07118 97.000 m | 7. 77000 753. 69| 21. 00000 2037. 00| 39. 08000 3790. 76
BARRI CADE, I11-A | | |
0071 801-07119 11.000 m | 8. 96000 98. 56| 13. 00000 143. 00| 39. 08000 429. 88
BARR CADE, II1-B | | |
0072 802-05701 24.000 m | 37. 00000 888. 00| 40. 00000 960. 00| 40. 16000 963. 84
SIGN POST, SQUARE, 1, RElI NFORCED ANCHCR | | |
BASE | | [
0073 802- 05702 49.000 m | 23. 00000 1127. 00| 24. 00000 1176. 00| 24. 97000 1223. 53
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0074 802-76025 3.000 n2 | 234. 00000 702. 00| 250. 00000 750. 00| 254, 00000 762. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 mm TH CKNESS | | |
0075 802-76035 2.000 nm2 | 238. 00000 476. 00| 250. 00000 500. 00| 258. 34000 516. 68
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 mm THI CKNESS | | |
0076 802- 76040 1.000 n2 | 190. 00000 190. 00| 200. 00000 200. 00| 206. 24000 206. 24
SIGN, SHEET ENCLCSED LENS W TH LEGEND, | [ |
3.18 nm THI CKNESS | | |
0077 805- 96014 50.000 m | 10. 00000 500. 00| 75. 00000 3750. 00| 4.34000 217.00
SAW CUT, FULL DEPTH | | |
0078 808-06703 2608.000 m | 1. 18000 3077. 44| 1. 00000 2608. 00| 1. 00000 2608. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 100m | | [
0079 808-75245 2208.000 m | 1. 18000 2605. 44| 1. 00000 2208. 00| 1. 00000 2208. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ [
100mMm | | |
0080 808-75278 138.000 m | 5. 05000 696. 90| 5. 25000 724. 50| 5. 25000 724. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 300 mm | | |
0081 808-75290 62.000 m | 10. 25000 635. 50| 10. 75000 666. 50| 10. 50000 651. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SOLID, YELLOW CROSSHATCH LINE, 600 mm | | |
0082 808-75297 28.000 m | 10. 56000 295. 68| 10. 75000 301. 00| 10. 50000 294. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 mm | | |
0083 808- 75320 15.000 EACH | 44. 00000 660. 00| 64. 00000 960. 00| 62. 00000 930. 00
I I
| |

THERMOPLASTI C, LANE | NDI CATI ON ARROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/28/05
PACE : 221 -6

ENG NEER S ESTI MATE: $ 1, 134, 483. 56 ROUTE : 32
CALL ORDER : 221 CONTRACT ID : R -27195-B COUNTI ES : HAM LTON
LETTING DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 351151771 [( 2 ) 35-0918397 3 ) 35-0999231
| CALUVET ASPHALT PAVING CO. | |RI ETH RILEY CONSTRUCTI ON | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0084 808- 75325 8.000 EACH | 75. 00000 600. 00| 90. 00000 720. 00 87. 00000 696. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0085 808- 75996 54.000 EACH | 10. 00000 540. 00| 15. 00000 810. 00| 16. 28000 879. 12
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE I | I
0086 808- 75998 76.000 EACH | 33. 00000 2508. 00| 27. 00000 2052. 00| 28. 22000 2144. 72
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,153, 242. 71| $ 1, 174, 420. 20| $ 1,177, 517. 54
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e emeemeeooo-
CONTRACT TOTALS | $ 1, 153, 242. 71| $ 1, 174, 420. 20| $ 1,177,517.54




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PACE : 231 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : US 41
CALL ORDER : 231 CONTRACT ID : R -27374-A COUNTIES : VI GO
LETTI NG DATE : 09/14/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-2126716 WABASH VALLEY ASPHALT CO. LLC $ 627,859.01 100.0000%
| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05

PAGE : 245 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 590, 411. 65 RQUTE :
CALL CRDER : 245 CONTRACT ID : R -27517-D COUNTI ES : DEARBORN
LETTI NG DATE : 09/14/05 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
CONTRACT TIME : 06/17/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 583, 095.00 100.0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 583,528.25 100.0743%
3  35-1817530 PI ONEER ASSOCI ATES, | NC. $ 588, 454. 94 100. 9192%
4  35-1996475 C & H M EXCAVATI NG | NC. $ 627, 390.00 107.5965%
5 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 647,984.00 111.1284%

1 ) 35 1357381

( I 3 ) 35-1817530
O MARA, ' DAVE CONTRACTCR |
I

2 ) 35-2070195 |
| Pl ONEER ASSOCI ATES, | NC.

PHA EXCAVATI NG & LANDSCAPI

P’.\
_-UA

|
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
SECTI ON 0001  STREETSCAPE
| I I
0001 105-06845 LUWP | 5900. 00000 5900.00]  13500. 00000 13500. 00|  10700. 00000 10700. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 10.000 M5 | 1100. 00000 11000. 00| 1600. 00000 16000. 00| 1500. 00000 15000. 00
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ |
CONTROL DEVI CES | | [
0004 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
I

QUALI TY ADJUSTMENTS, FAI LED MATERI ALS [ [



0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 202-01000

LUWP |
|

LUMP

STRUCTURES AND OBSTRUCTI ONS, REMOVE

0007 202-01502

LI GHT STANDARD, REMOVE
0008 202-02240

PAVEMENT REMOVAL
0009 202-02278

CURB, CONCRETE, REMOVE
0010 202-02772

CASTING REMOVE
0011 202-03875

CONCRETE STEPS, REMOVE

11. 000
200. 000
1643. 000
3. 000

1. 000

EACH |
I
SYs |

I
LFT |
I
EACH |
I
EACH |
I

28950. 00000

2400. 00000

295. 00000

7. 00000

4. 00000

95. 00000

800. 00000

28950. 00
24oo.ooI
3245.00I
1400.00I
6572.0&

285.00I

I
800. 00
I

20000. 00000

11250. 00000

50. 00000

10. 00000

7.50000

750. 00000

1500. 00000

20000. 00|
|

11250. 00

550.ooI
zooo.ooI
12322.50I
2250.00I

I
1500. 00

29500.

23600

100

27

3

120.

600.

00000

00000

00000

00000

80000

00000

00000

29500

23600

1100

5400

6243

360.

600.

00

00

00

00

40

00

00



ENG NEER S ESTI MATE: $

590, 411. 65

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE

DATE
PAGE :

09/ 28/05
245 -2

COUNTI ES : DEARBORN

TRASH RECEPTACLE

CALL CRDER : 245 CONTRACT ID : R -27517-D
LETTI NG DATE : 09/14/05 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
[( 1 ) 35 1357381 [( 2 ) 35-2070195 3 ) 35-1817530
| O MARA, DAVE CONTRACTCR | ALPHA EXCAVATI NG & LANDSCAPI | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0012 202-52710 2048.000 SYS | 7. 00000 14336. 00| 11. 50000 23552. 00| 10. 00000 20480. 00
S| DEWALK, CONCRETE, REMOVE | | |
0013 202- 74035 11.000 EACH | 375. 00000 4125. 00| 50. 00000 550. 00| 240. 00000 2640. 00
SI GN, REMOVE | |
0014 210-04181 2.000 EACH | 475. 00000 950. 00| 1000. 00000 2000. 00| 850. 00000 1700. 00
Bl CYCLE RACK | |
0015 210- 06793 1.000 EACH | 1900. 00000 1900. 00| 2700. 00000 2700. 00| 1000. 00000 1000. 00
CANCPY , EXI STING PROTECT | | |
0016 210-08329 33.000 LFT | 465. 00000 15345. 00| 220. 00000 7260. 00| 305. 00000 10065. 00
FLUSH GRANI TE BAND | | |
0017 211-02050 3.000 CvYs | 88. 00000 264. 00| 50. 00000 150. 00| 150. 00000 450. 00
B BORROW | | |
0018 301-07448 85.000 TON | 25. 00000 2125. 00| 21. 00000 1785. 00| 85. 00000 7225. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0019 303-04489 11.000 TON | 25. 00000 275. 00| 19. 00000 209. 00| 45, 00000 495. 00
COVPACTED CRUSHED AGGREGATE, 8 | |
0020 303-07662 141.000 TON | 25. 00000 3525. 00| 19. 00000 2679. 00| 35. 00000 4935. 00
STONE | | |
0021 402-07432 51.000 TON | 85. 00000 4335. 00| 90. 00000 4590. 00| 230. 00000 11730. 00
HVA SURFACE, TYPE A | |
0022 402-07435 77.000 TON | 75. 00000 5775. 00| 75. 00000 5775. 00| 190. 00000 14630. 00
HVA | NTERMVEDI ATE, TYPE A | | |
0023 604- 04740 758.000 SFT | 73. 00000 55334. 00| 47. 00000 35626. 00| 46. 00000 34868. 00
PAVERS , BLUESTONES | | |
0024 604-04740 192.000 SFT | 77. 00000 14784. 00| 45. 00000 8640. 00| 75. 00000 14400. 00
PAVERS , GRANI TE, RAWP | | |
0025 604- 06070 1786.000 SYS | 39. 00000 69654. 00| 45, 75000 81709. 50| 32. 00000 57152. 00
S| DEWALK, OONCRETE | | |
0026 604-07894 116.000 SYS | 147. 00000 17052. 00| 124. 25000 14413. 00| 42. 00000 4872. 00
CURB RAMP, CONCRETE, A | | |
0027 604-44251 1.000 CYS | 575. 00000 575. 00| 750. 00000 750. 00| 850. 00000 850. 00
STEPS, CONCRETE | | |
0028 604-90256 275.000 SYS | 42. 00000 11550. 00| 49. 75000 13681. 25| 44. 00000 12100. 00
S| DEWALK, CONCRETE, 6 IN. | | |
0029 605-03647 163.000 LFT | 315. 00000 51345. 00| 260. 00000 42380. 00| 270. 00000 44010. 00
CURB, GRANI TE | | |
0030 605- 06090 1455. 000 LFT | 25. 00000 36375. 00| 30. 00000 43650. 00| 28. 00000 40740. 00
CURB, | NTEGRAL, CONCRETE | | |
0031 611-03671 4.000 EACH | 675. 00000 2700. 00| 750. 00000 3000. 00| 950. 00000 3800. 00
I |



ENG NEER S ESTI MATE: $ 590, 411. 65
CALL CRDER : 245
LETTI NG DATE : 09/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
Dl STR CT :

R -27517-D
SEYMOUR DI STRI CT

RQUTE :

DATE : 09/ 28/ 05
PACE : 245 -3

COUNTI ES : DEARBORN

| 1 ) 35 1357381 [( 2 ) 35-2070195 [( 3 ) 35-1817530
| O MARA, DAVE CONTRACTCR | ALPHA EXCAVATI NG & LANDSCAPI | Pl ONEER ASSOCI ATES, | NC.

LINE NO/ | TEM CODE / ALT | [ |

| TEM DESCR PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o o e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e eeo o

0032 622-03948 25.000 EACH | 649. 00000 16225. 00| 650. 00000 16250. 00| 600. 00000 15000. 00
PLANTER , CAST STONE | |

0033 622- 04648 8.000 EACH | 995. 00000 7960. 00| 925. 00000 7400. 00| 1100. 00000 8800. 00
TREE GRATE | [

0034 622- 05651 8.000 EACH | 475. 00000 3800. 00| 530. 00000 4240. 00| 490. 00000 3920. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | [ [
OVER 2.5 TO3.5 IN [ | |

0035 715- 04629 1.000 EACH | 2497. 00000 2497. 00| 1500. 00000 1500. 00| 180. 00000 180. 00
PI PE , CONCRETE FI LLED, EXISTING REMV | | |

0036 715-90714 29.000 LFT | 74. 00000 2146. 00| 6. 00000 174. 00| 50. 00000 1450. 00
PIPE, PVC, 12 IN | |

0037 715-91361 100.000 LFT | 24. 00000 2400. 00| 3. 50000 350. 00| 20. 00000 2000. 00
PIPE, PVC, 6 IN. [ [

0038 720-01894 3.000 EACH | 495. 00000 1485. 00| 500. 00000 1500. 00| 680. 00000 2040. 00
CASTI NG, FURNI SH AND ADJUST TO GRADE | [

0039 720- 44000 25.000 EACH | 247. 00000 6175. 00| 300. 00000 7500. 00| 200. 00000 5000. 00
CASTING ADJUST TO GRADE | |

0040 720-44010 2.000 EACH | 654. 00000 1308. 00| 525. 00000 1050. 00| 1000. 00000 2000. 00
CASTING 1, FURNI SH AND ADJUST TO GRADE | |

0041 720-91051 2.000 EACH | 1195. 00000 2390. 00| 1500. 00000 3000. 00| 1600. 00000 3200. 00
INLET, A [ | |

0042 801-06775 LUWP | 8400. 00000 8400.00]  15000. 00000 15000. 00|  14500. 00000 14500. 00
MAI NTAI NI NG TRAFFI C | | |

0043 802- 04642 22.000 EACH | 1522. 00000 33484. 00| 1375. 00000 30250. 00| 1430. 90000 31479. 80
SHEET S| GN AND PCSTS | [ [

0044 807-02823 3.000 EACH | 1000. 00000 3000. 00| 435. 00000 1305. 00 926. 14000 2778. 42
LI GHT POLE, WOOD, RELCCATE | | [

0045 807-03738 20.000 EACH | 4900. 00000 98000. 00 4860. 00000 97200. 00 4393. 43000 87868. 60
LI GHT POLE ASSEMBLY, STREET [ | [

0046 807-03738 4.000 EACH | 4950. 00000 19800. 00| 5080. 00000 20320. 00| 6626. 43000 26505. 72
LI GHT POLE ASSEMBLY, STREET W TH STREET | [ |
SI GN | | |

0047 808-02066 620.000 LFT | 1. 85000 1147. 00 3. 25000 2015. 00| 1. 75000 1085. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D WHl TE CROSSHATCH LINE, 6 IN. | |

SECTI ON TOTALS | $ 583, 095. 00| $ 583, 528. 25| $ 588, 454. 94
------------------------------------------ T
OONTRACT TOTALS | $ 583, 095. 00| $ 583, 528. 25| $ 588, 454. 94




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 245 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 590, 411. 65 ROUTE :
CALL ORDER : 245 CONTRACT ID : R -27517-D COUNTI ES : DEARBORN
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
| 4 ) 35 1996475 [( 5 ) 35-0999231 I (
| C & H M EXCAVATING | NC. | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT] ANOUNT
------------------------------------------ g
SECTI ON 0001  STREETSCAPE
I I I
0001 105-06845 LUMP |  15000. 00000 15000. 00|  13000. 00000 13000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 10.000 MS | 2400. 00000 24000. 00| 1750. 00000 17500. 00|
FIELD OFFICE, B | | |
0003 109- 08443 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES [ | |
0004 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0005 110-01001 LUMP | 25767. 14000 25767.14]  27000. 00000 27000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-01000 LUWP | 4500. 00000 4500. 00|  16000. 00000 16000. 00|
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |
0007 202-01502 11.000 EACH | 300. 00000 3300. 00| 314. 00000 3454. 00|
LI GHT STANDARD, REMOVE [ | |
0008 202-02240 200.000 SYS | 29. 12000 5824. 00| 24. 00000 4800. 00|
PAVEMENT REMOVAL | [ |
0009 202-02278 1643.000 LFT | 10. 13000 16643. 59| 7.00000 11501. 00|
CURB, CONCRETE, REMOVE | | [
0010 202-02772 3.000 EACH | 300. 00000 900. 00| 274. 00000 822. 00|
CASTING REMOVE [ | |
0011 202-03875 1.000 EACH | 800. 00000 800. 00| 593. 00000 593. 00|
CONCRETE STEPS, REMOVE [ | |
0012 202-52710 2048.000 SYS | 14. 77000 30248. 96| 15. 00000 30720. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0013 202-74035 11.000 EACH | 65. 00000 715. 00| 340. 00000 3740. 00|
SIQ\, REMOVE | | |
0014 210-04181 2.000 EACH | 1895. 00000 3790. 00| 828. 00000 1656. 00|
Bl CYCLE RACK | | |
0015 210-06793 1.000 EACH | 3000. 00000 3000. 00| 434. 00000 434. 00|
CANCPY , EXI STING PROTECT | [ |
0016 210-08329 33.000 LFT | 253. 00000 8349. 00| 400. 00000 13200. 00|
FLUSH GRANI TE BAND [ [ |
0017 211-02050 3.000 CYS | 20. 00000 60. 00| 43. 00000 129. 00|
B BORROW [ | |
0018 301-07448 85.000 TON | 25. 80000 2193. 00| 83. 00000 7055. 00|
I

COVPACTED AGGREGATE, NO 53, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 245 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 590, 411. 65 ROUTE :
CALL ORDER : 245 CONTRACT ID : R -27517-D COUNTI ES : DEARBORN
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 35 1996475 [( 5 ) 35-0999231 I ( )
| C & H M EXCAVATING | NC. | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0019 303-04489 11.000 TON | 28. 00000 308. 00| 125. 00000 1375. 00|
COMPACTED CRUSHED AGGREGATE, 8 | | |
0020 303-07662 141.000 TON | 24. 00000 3384. 00| 83. 00000 11703. 00|
STONE | [ |
0021 402-07432 51.000 TON | 277. 96000 14175. 96| 191. 00000 9741. 00|
HVA SURFACE, TYPE A | [ |
0022 402-07435 77.000 TON | 221. 38000 17046. 26| 134. 00000 10318. 00|
HVA | NTERVEDI ATE, TYPE A [ [ [
0023 604-04740 758.000 SFT | 46. 00000 34868. 00| 36. 00000 27288. 00|
PAVERS , BLUESTONES | | |
0024 604-04740 192.000 SFT | 78. 25000 15024. 00| 65. 00000 12480. 00|
PAVERS , GRANI TE, RAMP | | |
0025 604-06070 1786.000 SYS | 43. 46000 77619. 56| 51. 00000 91086. 00|
S| DEWALK, CONCRETE | | |
0026 604-07894 116. 000 SYS | 61. 00000 7076. 00| 127. 00000 14732. 00|
CURB RAWP, CONCRETE, A | | |
0027 604-44251 1.000 CYS | 1000. 00000 1000. 00| 845. 00000 845. 00|
STEPS, CONCRETE | [ |
0028 604-90256 275.000 SYS | 54. 84000 15081. 00| 54. 00000 14850. 00|
SI DEWALK, CONCRETE, 6 I N | | [
0029 605-03647 163.000 LFT | 301. 00000 49063. 00| 335. 00000 54605. 00|
CURB, GRANI TE | | |
0030 605-06090 1455.000 LFT | 21. 47000 31238. 85| 12. 00000 17460. 00|
CURB, | NTEGRAL, CONCRETE | | |
0031 611-03671 4.000 EACH | 782. 00000 3128. 00| 851. 00000 3404. 00|
TRASH RECEPTACLE | | |
0032 622-03948 25.000 EACH | 600. 00000 15000. 00| 673. 00000 16825. 00|
PLANTER , CAST STONE | |
0033 622-04648 8.000 EACH | 2525. 00000 20200. 00| 1624. 00000 12992. 00|
TREE GRATE | | |
0034 622-05651 8.000 EACH | 650. 00000 5200. 00| 624. 00000 4992. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OER 2.5 TO 3.5 IN | [ |
0035 715-04629 1.000 EACH | 550. 00000 550. 00| 773. 00000 773. 00|
PI PE , CONCRETE FILLED, EXISTING REMV | [ |
0036 715-90714 29.000 LFT | 27.32000 792. 28| 67. 00000 1943. 00|
PIPE, PVC, 12 IN | [ |
0037 715-91361 100.000 LFT | 25. 40000 2540. 00| 30. 00000 3000. 00|
I I

PIPE, PVC, 6 IN



ENG NEER S ESTIMATE: $ 590, 411. 65
CALL CRDER : 245
LETTI NG DATE : 09/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -27517-D

SEYMOUR DI STRI CT

RQUTE :

DATE : 09/28/05
PACE : 245 -6

COUNTI ES : DEARBORN

| (

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

UNIT PRICE AVDUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o
0038 720-01894 3.000 EACH | 620. 00000 1860. 00| 614. 00000 1842. 00|

CASTING FURNI SH AND ADJUST TO GRADE | [ |
0039 720- 44000 25.000 EACH | 240. 00000 6000. 00| 523. 00000 13075. 00|

CASTING ADJUST TO GRADE | [ |
0040 720-44010 2.000 EACH | 612. 00000 1224. 00| 546. 00000 1092. 00|

CASTING 1, FURNISH AND ADJUST TO GRADE | | |
0041 720-91051 2.000 EACH | 529. 00000 1058. 00| 1472. 00000 2944. 00|

INLET, A | | |
0042 801-06775 LUMP |  37500. 00000 37500.00]  10440. 00000 10440. 00|

MAI NTAI NI NG TRAFFI C | | |
0043 802-04642 22.000 EACH | 990. 00000 21780. 00| 669. 00000 14718. 00|

SHEET SI GN AND PCSTS | | |
0044 807-02823 3.000 EACH | 900. 00000 2700. 00| 777. 00000 2331. 00|

LI GHT POLE, WOOD, RELCCATE | | |
0045 807-03738 20.000 EACH | 3942. 00000 78840. 00| 5669. 00000 113380. 00|

LI GHT POLE ASSEMBLY, STREET | [ |
0046 807-03738 4.000 EACH | 4042. 00000 16168. 00| 5916. 00000 23664. 00|

LI GHT POLE ASSEMBLY, STREET W TH STREET | | |

SIGN I I I
0047 808- 02066 620.000 LFT | 3. 02000 1872. 40| 4. 00000 2480. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, [ | |

SOLI D WH TE CROSSHATCH LINE, 6 IN. | | |

SECTI ON TOTALS | $ 627, 390. 00| $ 647, 984. 00| $
------------------------------------------ o S
CONTRACT TOTALS | $ 627, 390. 00| $ 647, 984. 00| $

4 ) 35-1996475
| C & H M EXCAVATI NG | NC.

[( 5 ) 35-0999231
| HUNT PAVI NG COMPANY, | NC.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER : 271 CONTRACT I D :

LETTI NG DATE : 09/14/05 10:00 AM DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

R -27785-A
CRAWFCRDSVI LLE DI STRI CT
09/ 30/ 06 COVPLETI ON DATE

RQUTE
COUNTI ES :

PROQJECT( S)

SR 267

HENDRI CKS

DATE :
PAGE :

09/ 28/ 05
271 -1

35-1151771 CALUMET ASPHALT PAVING CO. I NC
35-1673827 HENDERSON, H E., INC
35-1212938 ATLAS EXCAVATI NG | NC.
35-0918397 RI ETH RI LEY CONSTRUCTI ON
35-1917625 M LESTONE CONTRACTCRS, L.P.
35-1609544 SCHUTT- LOCKABI LL GO

35-0999231 HUNT PAVI NG COVPANY, | NC.

1, 789, 200.
1,799, 351.
1, 815, 698.
1, 861, 369.
1, 893, 519.
1, 904, 640.
2,050, 551.

. 0000%
. 5673%
. 4810%
. 0336%
. 8305%
. 4520%

6072%




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 09/ 28/ 05
PACE : 281 -1

TABULATI ON CF BI DS
ROUTE : 20

ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 281 CONTRACT 1D : R -27842-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/14/05 10: 00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 10/20/ 06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 351058916 WOCDRUFF & SONS, | NC. $ 2,149, 052. 26  100. 0000%
2 35-0918397 RIETH R LEY CONSTRUCTI ON $ 2,249, 563.88 104. 6770%
$ 2,357,889.54 109. 7176%

3 35-1120685 WALSH & KELLY I NC




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PAGE : 311 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 627, 701. 20 RQUTE :
CALL CRDER : 311 CONTRACT ID : R -28232-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/05 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/03/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LONBI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,337,327.00 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $ 1,586,948.80 118.6657%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 1,695,176.10 126. 7585%

3 ) 35-0999231

1 ) 35-1917625 [( 2 ) 351212938
[ UNT PAVI NG COVPANY, | NC.

| ( I
| M LESTONE CONTRACTCRS, L.P. | ATLAS EXCAVATING |NC. |
I I

T

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 PAVEMENT REPLACEMENT

I I
0001 105- 06845 LUMP |  25000. 00000 25000. 00|  30000. 00000 30000. 00|  26900. 00000 26900.
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 12.000 MS | 1650. 00000 19800. 00| 2200. 00000 26400. 00| 1400. 00000 16800.
FIELD OFFICE, B | [ [
0003 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ADJUSTMENTS, HVA | [ [
0004 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  66750. 00000 66750. 00|  85000. 00000 85000. 00|  85000. 00000 85000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP |  28000. 00000 28000. 00|  36000. 00000 36000. 00|  33000. 00000 33000.
CLEARI NG Rl GHT OF WAY | | |
0008 203- 02000 1925.000 CYS | 33. 00000 63525. 00| 40. 00000 77000. 00| 75. 00000 144375.
EXCAVATI ON, COVMN | | |
0009 205- 06931 10.000 TON | 55. 00000 550. 00| 40. 00000 400. 00| 59. 00000 590.
TEMPORARY CHECK DAM REVETMENT Rl PRAP | [ |
0010 205- 06933 5.000 EACH | 95. 00000 475. 00| 100. 00000 500. 00| 85. 00000 425,
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06937 3849.000 LFT | 1. 12000 4310. 88| 1. 30000 5003. 70| 1. 10000 4233.
TEMPORARY SI LT FENCE [ | |
0012 207-07498 12959. 000 SYS | 8. 95000 115983. 05| 12. 00000 155508. 00| 6. 00000 77754,
|

SUBGRADE TREATMENT, TYPE A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 311 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 627, 701. 20 ROUTE
CALL ORDER : 311 CONTRACT ID : R -28232-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 | ) 35-1212938 [( 3 ) 35-0999231
| M LESTONE CONTRACTCRS, L.P. | ATLAS EXCAVATING |NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0013 211-07454 1410.000 CYS | 14. 50000 20445, 00| 33. 00000 46530. 00| 42. 00000 59220. 00
STRUCTURE BACKFI LL | | |
0014 301-07448 1273.000 TON | 15. 00000 19095. 00| 30. 00000 38190. 00| 26. 00000 33098. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0015 306-08043 711.000 SYS | 8. 50000 6043. 50| 6. 00000 4266. 00| 11. 00000 7821. 00
M LLI NG TRANSI TI ON | | |
0016 401-07321 907.000 TON | 53. 65000 48660. 55| 63. 00000 57141. 00| 64. 00000 58048. 00
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0017 401-07390 1448.000 TON | 53. 95000 78119. 60| 64. 00000 92672. 00| 65. 00000 94120. 00
QA HVA, 2, 64, | NTERVEDI ATE, 19.0 mm | [ |
0018 401-07407 4176.000 TON | 49. 75000 207756. 00| 59. 00000 246384. 00 60. 00000 250560. 00
QA HVA, 2, 64, BASE, 25.0 nm | [ |
0019 401-07429 2009.000 TON | 55. 70000 111901. 30| 57. 00000 114513. 00| 69. 00000 138621. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, OGL9.0 | | |
mm | I I
0020 406- 05520 12.000 TON | 280. 00000 3360. 00 325. 00000 3900. 00| 300. 00000 3600. 00
ASPHALT FOR TACK COAT | | |
0021 605-06140 4325.000 LFT | 15. 00000 64875. 00| 22.00000 95150. 00| 15. 00000 64875. 00
CURB AND GUTTER CONCRETE | | |
0022 610-07486 243.000 TON | 92. 00000 22356. 00| 110. 00000 26730. 00| 105. 00000 25515. 00
HVA FCR APPROACHES, TYPE A | |
0023 610-08446 837.000 SYS | 68. 50000 57334. 50| 50. 00000 41850. 00| 50. 00000 41850. 00
POCP FOR APPROACHES, 6 IN. [ | |
0024 611-06497 15.000 EACH | 202. 00000 3030. 00| 225. 00000 3375. 00| 190. 00000 2850. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0025 615- 06505 4.000 EACH | 584. 00000 2336. 00| 640. 00000 2560. 00| 560. 00000 2240. 00
MONUVENT, B | | [
0026 615-06527 1.000 EACH | 567. 00000 567. 00| 625. 00000 625. 00| 540. 00000 540. 00
MONUVENT, SECTI ON CORNER | | [
0027 616-02320 60.000 SYS | 2. 80000 168. 00| 3. 25000 195. 00| 8. 90000 534. 00
GEOTEXTI LES | | |
0028 616-06405 130.000 TON | 27.00000 3510. 00| 40. 00000 5200. 00| 66. 00000 8580. 00
Rl PRAP, REVETMENT | |
0029 621-06574 8624.000 SYS | 3. 00000 25872. 00 3. 00000 25872. 00| 2. 60000 22422. 40
SODDI NG | | |
0030 703-06028 103.000 LBS | 2. 50000 257. 50| 10. 00000 1030. 00| 4.70000 484. 10
REI NFORCI NG BARS | | |
0031 714-44240 6.000 CYS | 1200. 00000 7200. 00| 580. 00000 3480. 00| 1000. 00000 6000. 00
|

CONCRETE, A, STRUCTURES



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 311 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 627, 701. 20 ROUTE
CALL ORDER : 311 CONTRACT ID : R -28232-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 351917625 [( 2 ) 35-1212938 3 ) 35-0999231
| M LESTONE CONTRACTCRS, L.P. | ATLAS EXCAVATING |NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e meeeeoo o
0032 715-05048 4722.000 LFT | 2.90000 13693. 80| 5. 00000 23610. 00| 5. 20000 24554. 40
PIPE, TYPE 4, CROULAR 6 IN | [
0033 715-05151 584.000 LFT | 47.00000 27448. 00| 50. 00000 29200. 00| 62. 00000 36208. 00
PIPE, TYPE 2, G RCULAR 15 IN | | [
0034 715-05152 1342.000 LFT | 28. 00000 37576. 00| 40. 00000 53680. 00| 57. 00000 76494. 00
PIPE, TYPE 2, G RCULAR 18 IN | | [
0035 715-05154 124.000 LFT | 71. 60000 8878. 40| 55. 00000 6820. 00| 74. 00000 9176. 00
PIPE, TYPE 2, CIRCULAR 24 IN [ | |
0036 715-08176 107.000 LFT | 503. 00000 53821. 00| 500. 00000 53500. 00| 880. 00000 94160. 00
PI PE, TYPE 1, DEFCRVED, M N. AREA 46.1 | | |
SFT. [ | |
0037 715-46005 1.000 EACH | 415. 00000 415. 00| 675. 00000 675. 00| 420. 00000 420. 00
Pl PE END SECTION, 15 IN. [ |
0038 715- 46020 1.000 EACH | 475. 00000 475. 00| 800. 00000 800. 00| 450. 00000 450. 00
Pl PE END SECTION, 24 IN. [ | |
0039 718-06532 3000.000 LFT | 1. 05000 3150. 00| 1. 00000 3000. 00| 1. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0040 718-52610 382.000 CYS | 34. 00000 12988. 00| 20. 00000 7640. 00 37. 00000 14134. 00
AGGREGATE FOR UNDERDRAI NS | |
0041 718-99153 5496.000 SYS | 1. 90000 10442. 40| 3. 50000 19236. 00| 2. 20000 12091. 20
GEOTEXTI LES FOR UNDERDRAI N | | |
0042 720- 44000 1.000 EACH | 275. 00000 275. 00| 510. 00000 510. 00| 940. 00000 940. 00
CASTING, ADJUST TO GRADE | [
0043 720- 45030 4.000 EACH | 1400. 00000 5600. 00| 2000. 00000 8000. 00| 1500. 00000 6000. 00
I NLET, E7 | |
0044 720- 45035 1.000 EACH | 1400. 00000 1400. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
I NLET, F7 | | [
0045 720- 45410 8.000 EACH | 1700. 00000 13600. 00| 2500. 00000 20000. 00| 2600. 00000 20800. 00
MANHOLE, 4 | |
0046 720-94157 1.000 EACH | 1600. 00000 1600. 00| 2600. 00000 2600. 00| 3600. 00000 3600. 00
MANHOLE, C | | |
0047 720-98174 4.000 EACH | 2000. 00000 8000. 00| 2800. 00000 11200. 00| 2200. 00000 8800. 00
I NLET, B15 | |
0048 720- 98555 14.000 EACH | 2000. 00000 28000. 00| 2800. 00000 39200. 00| 2200. 00000 30800. 00
I NLET, C15 | |
0049 720-98625 1.000 EACH | 2500. 00000 2500. 00| 3300. 00000 3300. 00| 4100. 00000 4100.00
MANHOLE, C4, DROP | |
0050 801-04308 4.000 EACH | 330. 00000 1320. 00| 520. 00000 2080. 00| 450. 00000 1800. 00

ROAD CLOSURE SI GN ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PAGE : 311 -4
TABULATI ON CF BI DS

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

ENG NEER S ESTI MATE: $ 1, 627, 701. 20 ROUTE :
CALL CRDER : 311 CONTRACT ID : R -28232-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/05 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :
|[( 1 ) 35-1917625 [( 2 ) 35-1212938 |( 3 ) 35-0999231
| M LESTONE CONTRACTORS, L.P. | ATLAS EXCAVATING |INC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0051 801-06203 7252.000 LFT | 0. 37000 2683. 24| 0. 50000 3626. 00| 0. 70000 5076. 40
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0052 801-06207 10981.000 LFT | 0. 95000 10431. 95| 0. 70000 7686. 70| 1. 10000 12079. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0053 801-06218 51.000 LFT | 8. 40000 428. 40| 1. 10000 56. 10| 6. 50000 331.50
TEMPORARY TRANSVERSE PAVMENT MARKI NG, | |
REMOVABLE, 24 I N | | |
0054 801- 06625 10.000 EACH | 157. 00000 1570. 00| 100. 00000 1000. 00| 89. 00000 890. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0055 801- 06640 28.000 EACH | 162. 00000 4536. 00| 275. 00000 7700. 00| 350. 00000 9800. 00
CONSTRUCTI ON SIGN, A | |
0056 801-06775 LUWP | 27488. 38000 27488. 38| 2600. 00000 2600. 00| 62500. 00000 62500. 00
MAI NTAI NI NG TRAFFI C | |
0057 801-07119 128.000 LFT | 19. 00000 2432. 00| 14. 00000 1792. 00| 13. 00000 1664. 00
BARRI CADE, |I11-B | | |
0058 802-05701 100.000 LFT | 15. 20000 1520. 00| 35. 00000 3500. 00| 15. 00000 1500. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | | |
0059 802-76025 40.000 SFT | 20. 00000 800. 00| 42. 00000 1680. 00| 20. 00000 800. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0060 802-76035 19.000 SFT | 40. 00000 760. 00| 48. 00000 912. 00| 24. 00000 456. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. THI CKNESS | | |
0061 808-06703 355.000 LFT | 0. 40000 142. 00| 0. 70000 248. 50| 0. 45000 159. 75
LI NE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0062 808-06716 637.000 LFT | 1. 05000 668. 85| 1. 00000 637. 00| 1. 00000 637. 00
LI NE, REMOVE | |
0063 808-75240 914.000 LFT | 0. 40000 365. 60| 0. 75000 685. 50| 0. 45000 411. 30
LI NE, THERMOPLASTI C, BROKEN, YELLOWN 4 | | |
I'N. | I I
0064 808-75245 5309.000 LFT | 0. 40000 2123. 60| 0. 70000 3716. 30| 0. 45000 2389. 05
LINE, THERMOPLASTIC, SCOLID, YELLOW 4 | | |
I'N I I I
0065 808-75297 150. 000 LFT | 5. 25000 787. 50| 7.00000 1050. 00| 4. 00000 600. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0066 808-75320 9.000 EACH | 63. 00000 567. 00| 80. 00000 720. 00| 65. 00000 585. 00
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PACE : 311 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 627, 701. 20 ROUTE :
CALL ORDER : 311 CONTRACT ID : R -28232-A COUNTI ES : WAYNE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 351917625 [( 2 ) 35-1212938 [( 3 ) 35-0999231
| M LESTONE CONTRACTCRS, L.P. | ATLAS EXCAVATING |NC. | HUNT PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0067 808- 75325 9.000 EACH | 84. 00000 756. 00| 90. 00000 810. 00| 90. 00000 810. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0068 402-07453 600.000 TON | 68. 00000 40800. 00| 60. 00000 36000. 00| 59. 00000 35400. 00
HVA FOR TEMPORARY PAVEMENT | [ |
SECTI ON TOTALS | $ 1, 337, 327. 00| $ 1, 586, 948. 80| $ 1, 695, 176. 10
------------------------------------------ o m et o e e e e e e et m e e e o e e e e e et e e e e e e e e emeeoeeoo-

CONTRACT TOTALS | $ 1, 337, 327. 00| $ 1, 586, 948. 80| $ 1,695, 176. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PAGE : 325 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 565, 807. 62 ROUTE : 65
CALL ORDER : 325 CONTRACT 1D : R -28302-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 05/01/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWBI D
1 35-1643252 C- TECH CORPORATI ON, | NC. $ 1,625, 120. 00 100. 0000%
2 350821499 DREW JAMES H  OORPCRATI ON $ 1,697, 265.00 104. 4394%
3 38-2932367 RVD HOLDI NGS, LTD $ 1,906, 119. 00 117. 2910%
4  35-2110733 SPECI ALTI ES COVPANY LLC $ 2,312,638.00 142.3057%
[( 1 ) 35 1643252 [( 2 ) 35 0821499 [( 3 ) 38-2932367
| G TECH CORPCRATI ON, | NC. | DREW JAMES H CORPORATION | RVD HOLDINGS, LTD
LINE NO/ |TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et e e e et et et ot e o e e o e e e e e et e e e e e e memeeoeaoo--
SECTION 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON
I I I
0001 105- 06657 3.000 M | 350. 00000 1050. 00| 138. 00000 414. 00| 350. 00000 1050.
PHONE, CELLULAR | | |
0002 105- 06845 LUMP |  16000. 00000 16000. 00|  10890. 00000 10890. 00|  15000. 00000 15000.
CONSTRUCTI ON ENGI NEERI NG | | |
0003 109-08443 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | [
CONTROL DEVI CES | | |
0004 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1.
QUALI TY ADJUSTMENTS, FAILED MATER ALS | | |
0005 110-01001 LUMP |  44000. 00000 44000.00]  57800. 20000 57800.20|  45000. 00000 45000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 203-02080 13.000 M LE | 2500. 00000 32500. 00| 3750. 00000 48750. 00| 500. 00000 6500.
LI NEAR GRADI NG | | [
0007 601-05057 1.000 EACH|  15150.00000 15150. 00|  14484. 00000 14484.00]  15328. 00000 15328.
SPARE PARTS PACKAGE | | |
0008 601-08424 36.000 EACH | 2450. 00000 88200. 00| 2360. 00000 84960. 00| 2823. 00000 101628.
W RE ROPE TERM NAL, TYPE || | | |
0009 601-08425 74300. 000 LFT | 17. 95000 1333685. 00| 18. 20000 1352260. 00| 19. 41000 1442163,
W RE ROPE SAFETY BARRIER, TL-4 | | [
0010 621-01004 1.000 EACH | 800. 00000 800. 00| 715. 00000 715. 00| 2000. 00000 2000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG [ | |
0011 621-06559 5000. 000 SYS | 0. 35000 1750. 00| 0. 35000 1750. 00| 46. 00000 230000.
I

MULCHED SEEDING R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 325 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 565, 807. 62 ROUTE : 65
CALL ORDER : 325 CONTRACT ID : R -28302-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1643252 [( 2 ) 35-0821499 (3 ) 38-2932367
| G TECH OCRPORATI ON, | NC. | DREW JAMES H CORPORATION | RVD HOLDI NGS, LTD
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0012 621-06567 23.000 KGAL | 1. 00000 23. 00| 1. 10000 25. 30| 10. 00000 230. 00
WATER | | |
0013 621-06574 850.000 SYS | 3. 50000 2975. 00 3. 65000 3102. 50| 4. 44000 3774.00
SODDI NG | | |
0014 801-01093 12.000 EACH | 650. 00000 7800. 00| 1100. 00000 13200. 00| 650. 00000 7800. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENMBLY | | [
0015 801-03290 4.000 EACH | 125. 00000 500. 00| 400. 00000 1600. 00| 120. 00000 480. 00
CONSTRUCTI ON SIGN, C | | [
0016 801-06640 47.000 EACH | 115. 00000 5405. 00| 100. 00000 4700. 00| 100. 00000 4700. 00
CONSTRUCTI ON SI GN, A | [ |
0017 801-06710 80.000 DAY | 40. 00000 3200. 00| 25. 00000 2000. 00| 13. 00000 1040. 00
FLASH NG ARROW SI GN | | |
0018 801-06775 LUMP |  41800. 00000 41800.00]  78500. 00000 78500. 00|  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
0019 801-09133 4.000 EACH | 5650. 00000 22600. 00| 3800. 00000 15200. 00| 4600. 00000 18400. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0020 802-76045 256. 000 SFT | 30. 00000 7680. 00| 27.00000 6912. 00| 4. 00000 1024. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
SECTI ON TOTALS | $ 1, 625, 120. 00| $ 1, 697, 265. 00| $ 1, 906, 119. 00
------------------------------------------ g o S
CONTRACT TOTALS | $ 1, 625, 120. 00| $ 1, 697, 265. 00| $ 1, 906, 119. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PACE : 325 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 565, 807. 62 ROUTE : 65
CALL ORDER : 325 CONTRACT ID : R -28302-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
4 ) 352110733 I ( ) I ( )

I

| SPECI ALTI ES COVPANY LLC | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
SECTION 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON

I
300. 00000 900. 00|

|

0001 105- 06657 3.000 MS | |
PHONE, CELLULAR | | [
0002 105- 06845 LUMP |  10500. 00000 10500. 00| |
CONSTRUCTI ON ENG NEERI NG | [ |
0003 109- 08443 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | [
0004 109- 08444 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUW | 116500. 00000 116500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 203-02080 13.000 MLE |  16000. 00000 208000. 00| |
LI NEAR GRADI NG | | |
0007 601- 05057 1.000 EACH|  16000.00000 16000. 00| |
SPARE PARTS PACKAGE [ [ |
0008 601- 08424 36.000 EACH | 2900. 00000 104400. 00| |
W RE ROPE TERM NAL, TYPE || [ | |
0009 601- 08425 74300.000 LFT | 22.00000 1634600. 00| |
W RE ROPE SAFETY BARRIER TL-4 [ | |
0010 621-01004 1.000 EACH | 400. 00000 400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0011 621-06559 5000.000 SYS | 0. 50000 2500. 00| |
MULCHED SEEDI NG, R | | [
0012 621-06567 23.000 KGAL | 12. 00000 276. 00| |
WATER [ [ |
0013 621-06574 850.000 SYS | 5. 00000 4250. 00| |
SODDI NG | | |
0014 801-01093 12.000 EACH | 650. 00000 7800. 00| [
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY [ | |
0015 801-03290 4.000 EACH | 250. 00000 1000. 00| |
CONSTRUCTION SI G\, C [ [ |
0016 801- 06640 47.000 EACH | 150. 00000 7050. 00| [
CONSTRUCTI ON SI G\, A [ [ |
0017 801-06710 80.000 DAY | 25. 00000 2000. 00| |
I |

FLASH NG ARROW SI GN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 325 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 565, 807. 62 ROUTE : 65
CALL ORDER : 325 CONTRACT ID : R -28302-A COUNTI ES : BOONE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 352110733 | ) I ( )
| SPECI ALTI ES COVPANY LLC | |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0018 801-06775 LUMWP |  175500. 00000 175500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0019 801-09133 4.000 EACH | 3000. 00000 12000. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0020 802- 76045 256.000 SFT | 35. 00000 8960. 00| |
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.125 IN. THI CKNESS | | |
SECTI ON TOTALS [ $ 2,312, 638. 00| $ | $
------------------------------------------ o m m o m e e e e e e et et e e e o e e e e e et e e e e e m e e emeeoeaoo-
CONTRACT TOTALS | $ 2, 312, 638. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PAGE : 331 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 298, 685. 54 ROUTE : |-69
CALL ORDER : 331 CONTRACT ID : R -28344-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
CONTRACT TIME : 04/01/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 382932367 RVD HOLDI NGS, LTD $ 2,644, 622.32 100. 0000%
2 351643252 C- TECH CORPORATI ON, | NC, $ 2,669, 628. 80 100. 9456%
3 350821499 DREW JAMES H CORPCRATI ON $ 2,856, 699. 00 108. 0192%
4  35-2110733 SPECI ALTI ES COMPANY LLC CONDI TI ONAL BI D $ 3,460, 605. 50 130. 8544%
(1 ) 38 2932367 [( 2 ) 35 1643252 [( 3 ) 35-0821499
| RVD HOLDI NGS, LTD | C- TECH OORPCRATI ON, | NC. | DREW JAMES H CORPORATI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m e m o e e e et et ot e o e e o e e e e e et e e e e e e memeeoeaoo--
SECTI ON 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON
| I I
0001 105- 06657 6.000 MXS | 350. 00000 2100. 00| 350. 00000 2100. 00| 138. 00000 828. 00
PHONE, CELLULAR | | |
0002 105- 06845 LUMP | 25000. 00000 25000. 00|  30000. 00000 30000. 00|  19690. 00000 19690. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 105-07039 12.000 MG | 2200. 00000 26400. 00| 2100. 00000 25200. 00| 1485. 00000 17820. 00
FIELD OFFICE, B | | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP |  50000. 00000 50000. 00|  50000. 00000 50000.00]  77000. 00000 77000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-05936 LUMP | 20000. 00000 20000. 00| 4000. 00000 4000. 00| 6600. 00000 6600. 00
CROSSOVER, REMOVE | | |
0008 203-02070 3548.000 CYS | 7. 00000 24836. 00| 30. 00000 106440. 00| 24. 00000 85152. 00
BORROW | | |
0009 601- 05057 2.000 EACH|  15000.00000 30000. 00|  16000. 00000 32000. 00|  14484. 00000 28968. 00
SPARE PARTS PACKAGE | | |
0010 601-08424 66.000 EACH | 2823. 00000 186318. 00| 2500. 00000 165000. 00| 2490. 00000 164340. 00
W RE RCPE TERM NAL, TYPE || | | |
0011 601-08425 125038.000 LFT | 17. 94000 2243181. 72| 17. 30000 2163157. 40| 18. 50000 2313203. 00
W RE ROPE SAFETY BARRI ER TL-4 | | |
0012 610-07486 57.000 TON | 100. 00000 5700. 00| 350. 00000 19950. 00| 295. 00000 16815. 00

HVA FOR APPROACHES, TYPE A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 331 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 298, 685. 54 ROUTE : |-69
CALL ORDER : 331 CONTRACT ID : R -28344-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
I ( ) 38- 2932367 [( 2 ) 35-1643252 [( 3 ) 35-0821499
| RVD HOLDI NGS, LTD | G- TECH CORPORATI ON, | NC. | DREW JAMES H CORPORATI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0013 621-01004 4.000 EACH | 500. 00000 2000. 00| 450. 00000 1800. 00| 440. 00000 1760. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0014 621-06545 2.000 TON | 685. 00000 1370. 00| 375. 00000 750. 00| 385. 00000 770. 00
FERTI LI ZER | | [
0015 621-06553 604.000 LBS | 3. 65000 2204. 60| 2. 85000 1721. 40| 2. 75000 1661. 00
SEED M XTURE, R | [ [
0016 621-06565 7.000 TON | 525. 00000 3675. 00| 475. 00000 3325. 00| 462. 00000 3234. 00
MULCH NG MATERI AL | | |
0017 621-06567 1.000 KGAL | 300. 00000 300. 00| 1. 00000 1. 00 2.00000 2.00
VATER | [ |
0018 621-06574 2210.000 SYS | 3. 50000 7735. 00| 2.80000 6188. 00| 14. 00000 30940. 00
SODDI NG [ | |
0019 801-01093 8.000 EACH | 525. 00000 4200. 00| 650. 00000 5200. 00 1815. 00000 14520. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN [ | |
ASSEMBLY [ [ |
0020 801-03290 4.000 EACH | 110. 00000 440. 00| 125. 00000 500. 00| 231. 00000 924. 00
CONSTRUCTI ON SIGN, C | | [
0021 801-06640 26.000 EACH | 100. 00000 2600. 00| 115. 00000 2990. 00| 195. 00000 5070. 00
CONSTRUCTI ON SI G\, A [ | [
0022 801-06710 120.000 DAY | 13. 00000 1560. 00| 40. 00000 4800. 00| 20. 00000 2400. 00
FLASHI NG ARROW SI GN | | |
0023 801-06775 LUWP | 5000. 00000 5000.00]  44504. 00000 44504.00]  65000. 00000 65000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 2, 644, 622. 32 $ 2, 669, 628. 80| $ 2, 856, 699. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 2, 644, 622. 32| $ 2, 669, 628. 80| $ 2, 856, 699. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 331 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 298, 685. 54 ROUTE : |-69
CALL ORDER : 331 CONTRACT ID : R -28344-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 352110733 I ( ) I (
| SPECI ALTI ES COVPANY LLC | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTION 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON
I I
0001 105- 06657 6.000 MXS | 200. 00000 1200. 00| |
PHONE, CELLULAR | | |
0002 105- 06845 LUMP |  18900. 00000 18900. 00| |
CONSTRUCTI ON ENG NEERI NG | [ |
0003 105-07039 12.000 MOS | 2500. 00000 30000. 00| |
FIELD OFFICE, B | | |
0004 109-08443 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DOL | 1. 00000 1. 00 |
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUWP |  175000. 00000 175000. 00 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-05936 LUWP | 9500. 00000 9500. 00| |
CROSSOVER, REMOVE | | |
0008 203-02070 3548.000 CYS | 107. 00000 379636. 00| |
BORROW | | [
0009 601- 05057 2.000 EACH|  15500. 00000 31000. 00| |
SPARE PARTS PACKAGE | | |
0010 601-08424 66.000 EACH | 2650. 00000 174900. 00| |
W RE ROPE TERM NAL, TYPE || | [ |
0011 601-08425 125038. 000 LFT | 19. 00000 2375722. 00| |
W RE ROPE SAFETY BARRIER, TL-4 | | |
0012 610-07486 57.000 TON | 277. 00000 15789. 00| |
HVA FOR APPROACHES, TYPE A | [ |
0013 621-01004 4.000 EACH | 425. 00000 1700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0014 621-06545 2.000 TON | 700. 00000 1400. 00| |
FERTI LI ZER | [ |
0015 621-06553 604. 000 LBS | 6. 00000 3624. 00| |
SEED M XTURE, R | | |
0016 621-06565 7.000 TON | 600. 00000 4200. 00| |
MULCHI NG MATERI AL | [ [
0017 621-06567 1.000 KkGAL | 125. 00000 125. 00| |
VATER | [ |
0018 621-06574 2210.000 SYS | 5. 75000 12707. 50| |
| |

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE : 09/ 28/ 05
PACE : 331 -4

ENG NEER S ESTI MATE: $ 4, 298, 685. 54 ROUTE : |-69
CALL ORDER : 331 CONTRACT ID : R -28344-A COUNTI ES : HAM LTON MADI SON
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 35 2110733 | ) I ( )
| SPECI ALTI ES COWPANY LLC | |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e e memmeemeeo o
0019 801-01093 8.000 EACH | 375. 00000 3000. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN [ | |
ASSEMBLY | |
0020 801-03290 4.000 EACH | 250. 00000 1000. 00| |
CONSTRUCTI ON SI GN, C | | |
0021 801-06640 26.000 EACH | 150. 00000 3900. 00| |
CONSTRUCTI ON SI GN, A | [ |
0022 801-06710 120.000 DAY | 15. 00000 1800. 00| |
FLASH NG ARROW SI GN | | |
0023 801-06775 LUMP |  215500. 00000 215500. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 3, 460, 605. 50 $ | $
------------------------------------------ o m m o m o e e e et et ot e o e e ot e e e e e e e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 3, 460, 605. 50| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE

PACE : 451 -1

09/ 28/ 05

ENG NEER S ESTIMATE: $ 2, 029, 917. 22 ROUTE : SR 59
CALL ORDER : 451 CONTRACT ID : RS-27773-A COUNTI ES : GREENE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 07/31/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOVN BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 1,367,270.10 100. 0000%
2 351418333 ROGERS GROUP, | NC. $ 1,397,811.25 102.2337%
3  35-1357381 O MARA, DAVE CONTRACTCR $ 1,477,165.75 108.0376%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,016, 395.00 147. 4760%
(1 ) 35 2126716 2 ) 35-1418333 [( 3 ) 35-1357381
| WABASH VALLEY ASPHALT CO. LL | ROGERS GROUP, | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m o e e e et et ot e o e e o e e e e e et e e e e e mmemeeoeaoo--
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP | 2100. 00000 2100.00]  10000. 00000 10000. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 10.000 MBS | 1980. 30000 19803. 00| 3000. 00000 30000. 00| 1200. 00000 12000. 00
FIELD OFFICE, A | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA [ | |
0004 109-08443 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP | 39385. 68000 39385. 68 6000. 00000 6000.00]  52000. 00000 52000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-02241 50.000 LFT | 5. 25000 262. 50| 5. 00000 250. 00| 5. 00000 250. 00
GUARDRAI L, REMOVE | | |
0008 202-02278 39.000 LFT | 22. 39000 873. 21| 14. 00000 546. 00| 12. 00000 468. 00
CURB, CONCRETE, REMOVE | | |
0009 202-52710 9.000 SYS | 29. 20000 262. 80| 360. 00000 3240. 00| 52. 00000 468. 00
SI DEWALK, CONCRETE, REMOVE | | [
0010 202-93741 16.000 EACH | 300. 80000 4812. 80| 320. 00000 5120. 00| 420. 00000 6720. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0011 202-96573 LUWP | 438. 82000 438. 82| 3100. 00000 3100. 00| 1700. 00000 1700. 00
AT GRADE RAI LROAD CROSSI NG REMOVE | | |
0012 203-02376 LUWP | 4711. 33000 4711. 33| 2500. 00000 2500. 00| 2750. 00000 2750. 00
I

EXCAVATI ON, COWON, FCR DI TCH GRADING |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 28/ 05
PAGE : 451 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 029, 917. 22 ROUTE : SR 59
CALL ORDER : 451 OONTRACT ID : RS-27773-A COUNTI ES : GREENE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 2126716 [( 2 ) 35-1418333 [( 3 ) 35-1357381
| WABASH VALLEY ASPHALT OO LL | ROGERS GROUP, | NC. | O MARA,  DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0013 205-06931 100.000 TON | 57. 15000 5715. 00| 65. 00000 6500. 00| 49. 00000 4900. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0014 213-08058 60.000 CYS | 68. 35000 4101. 00| 75. 00000 4500. 00| 65. 00000 3900. 00
FLOMBLE BACKFI LL | |
0015 303-07449 4620.000 TON | 17. 02000 78632. 40| 16. 50000 76230. 00| 16. 50000 76230. 00
COVPACTED AGGREGATE, NO. 73 | | |
0016 304-07490 200.000 TON | 41. 80000 8360. 00| 81. 00000 16200. 00| 100. 00000 20000. 00
HVA PATCH NG TYPE B | |
0017 306-08033 112690.000 SYS | 0. 58000 65360. 20| 0. 50000 56345. 00| 0. 50000 56345. 00
M LLING ASPHALT, 1 IN. | | |
0018 306-08043 560.000 SYS | 9. 40000 5264. 00| 3. 25000 1820. 00| 5. 00000 2800. 00
M LLI NG, TRANSI TI ON | | |
0019 306-08432 10654. 000 SYS | 0. 98000 10440. 92 2. 80000 29831. 20| 1. 00000 10654. 00
M LLI NG, APPROACH | | |
0020 401-06264 LUWP | 3685. 00000 3685. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA [ | [
0021 401-07327 9350.000 TON | 37. 56000 351186. 00| 41. 00000 383350. 00 44. 00000 411400. 00
QA HVA, 2, 70, SURFACE, 9.5 mm | | |
0023 402-07451 500. 000 TON | 44. 40000 22200. 00| 53. 50000 26750. 00| 55. 00000 27500. 00
HVA, TYPE B, WEDGE AND LEVEL | | |
0024 406- 05520 62.000 TON | 210. 00000 13020. 00| 185. 00000 11470. 00| 200. 00000 12400. 00
ASPHALT FOR TACK COAT | | |
0025 601-01846 2.000 EACH | 1979. 25000 3958. 50| 1885. 00000 3770. 00| 1885. 00000 3770. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0026 601-02565 50.000 LFT | 21. 00000 1050. 00| 20. 00000 1000. 00| 20. 00000 1000. 00
GUARDRAI L, WBEAM 12FT. 6IN. SPACING | |
0027 601-06035 1663.000 LFT | 7. 72000 12838. 36| 7. 35000 12223. 05| 7.50000 12472. 50
GUARDRAI L, RESET | | [
0028 601-94689 14.000 EACH | 2399. 25000 33589. 50| 2420. 00000 33880. 00| 2750. 00000 38500. 00
GUARDRAI L END TREATMENT, OS | | |
0029 604-07901 4.900 SYS | 252. 52000 1237. 35| 250. 00000 1225. 00| 220. 00000 1078. 00
CURB RAVP, CONCRETE, G | | |
0030 604-07902 6.300 SYS | 203. 40000 1281. 42| 250. 00000 1575. 00| 180. 00000 1134. 00
CURB RAMP, CONCRETE, H | | |
0031 610-07487 1543.000 TON | 76. 64000 118255. 52 70. 00000 108010. 00| 68. 00000 104924. 00
HVA FOR APPROACHES, TYPE B | | |
0032 615-06527 13.000 EACH | 974. 40000 12667. 20| 420. 00000 5460. 00| 450. 00000 5850. 00
I

MONUMENT, SECTI ON CORNER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2,029, 917. 22

CALL CRDER : 451 CONTRACT ID : RS-27773-A
LETTI NG DATE : 09/14/05 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :

COUNTI ES

RQUTE : SR 59
GREENE

DATE :
PAGE :

09/ 28/ 05
451 -3

[( 1 ) 35-2126716
LINE NO/ | TEM CODE / ALT

[( 2 ) 35-1418333
| WABASH VALLEY ASPHALT CO. LL | ROGERS GROUP,

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

| (

3 ) 35-1357381

| O MARA, DAVE CONTRACTCR

------------------------------------------ P RS
0033 616-02320 75.000 SYS | 2. 35000 176. 25| 3. 25000 243. 75|
GEOTEXTI LES | [ |
0034 616-06451 113.000 TON | 37. 47000 4234. 11| 30. 00000 3390. 00|
Rl PRAP, UNI FORM | [ [
0035 621-01004 1.000 EACH | 892. 50000 892. 50| 850. 00000 850. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG [ | |
0036 621-06559 100.000 SYS | 15. 43000 1543. 00| 14. 70000 1470. 00|
MULCHED SEEDI NG R | | |
0037 621-06575 6.000 SYS | 85. 47000 512. 82| 81. 40000 488. 40|
SODDI NG, NURSERY [ | |
0038 715-05121 44.000 LFT | 80. 63000 3547. 72| 60. 00000 2640. 00|
PIPE, TYPE 1, G ROULAR 18 IN [ [ |
0039 715-05123 74.000 LFT | 82. 30000 6090. 20| 66. 00000 4884. 00|
PIPE, TYPE 1, CIRCULAR 24 IN. [ | |
0040 715-08305 34.000 TON | 62. 60000 2128. 40| 45. 00000 1530. 00|
HVA FOR STRUCTURE | NSTALLATION, TYPE B | [ |
0041 715-46010 1.000 EACH | 364. 99000 364. 99| 275. 00000 275. 00|
Pl PE END SECTION, 18 IN. | | [
0042 715- 46020 2.000 EACH | 365. 36000 730. 72| 300. 00000 600. 00|
PI PE END SECTION, 24 IN | | |
0043 801-06203 7205.000 LFT | 0. 48000 3458. 40| 0. 10000 720. 50|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0044 801- 06207 3605.000 LFT | 1.31000 4722. 55| 0. 75000 2703. 75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | [ |
0045 801- 06625 48.000 EACH | 52. 50000 2520. 00| 50. 00000 2400. 00|
DETOUR ROUTE MARKER ASSEMBLY | [ |
0046 801- 06640 62.000 EACH | 136. 50000 8463. 00| 130. 00000 8060. 00|
CONSTRUCTI ON SI GN, A | |
0047 801-06775 LUMP |  14054. 00000 14054. 00| 7500. 00000 7500. 00|
MAI NTAI NI NG TRAFFI C | | [
0048 801-07118 96.000 LFT | 7. 61000 730. 56 7. 25000 696. 00|
BARRI CADE, I11-A [ | [
0049 808-06712 6860.000 LFT | 0. 26000 1783. 60| 0. 25000 1715. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0050 808-06713 72250.000 LFT | 0. 10000 7225. 00| 0. 09000 6502. 50|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0051 808-06714 28290.000 LFT | 0. 10000 2829. 00| 0. 09000 2546. 10|
|

LINE, PAINT, SOLID, YELLOW 4 IN [ |

UNIT PRI CE

5
42.

700

335.

90

75

80

270

320
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50000

00000

00000

. 50000

00000

00000

00000

00000

00000
00000
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. 80000

00000

00000
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00
00
00
00
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00
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00
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2,029, 917. 22

DATE : 09/28/05
PACE : 451 -4

RQUTE : SR 59

CALL ORDER : 451 CONTRACT ID : RS-27773-A COUNTI ES : GREENE
LETTI NG DATE : 09/14/05 10: 00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 2126716 [( 2 ) 35-1418333 [( 3 ) 35-1357381
| WABASH VALLEY ASPHALT CO. LL | ROGERS GROUP, |NC. | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e et e e e e e e e e e e e e e e e e e meeeeoo o
0052 808-75297 41.000 LFT | 8. 40000 344. 40| 8. 00000 328. 00| 8. 00000 328. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ [
STOP LINE, 24 IN | | |
0053 808- 75340 2.000 EACH | 288. 75000 577. 50| 275. 00000 550. 00| 275. 00000 550. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | |
0054 808- 75996 737.000 EACH | 4.20000 3095. 40| 3. 00000 2211. 00| 7. 00000 5159. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
REMOVE I | I
0055 808- 75998 737.000 EACH | 18. 11000 13347. 07| 27.00000 19899. 00| 17. 25000 12713. 25
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0056 401-07378 12460.000 TON | 36. 79000 458403. 40| 38. 50000 479710. 00| 39. 50000 492170. 00
QC/ QA HVA, 2, 70, | NTERVEDI ATE, 12.5 nm | | |
SECTI ON TOTALS | $ 1, 367, 270. 10| $ 1,397, 811. 25| $ 1,477, 165. 75
------------------------------------------ o m m e m o e e e ot et e e o e e e e o e e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 1, 367, 270. 10| $ 1,397, 811. 25| $ 1, 477, 165. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PAGE : 451 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 029, 917. 22 RQJTE : SR 59
CALL ORDER : 451 CONTRACT ID : RS-27773-A COUNTI ES : GREENE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 0918397 I ( ) I ( )

| RETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06845 LUWP | 9300. 00000 9300. 00|

CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 10.000 M | 2250. 00000 22500. 00|
FIELD OFFI CE, A |
0003 109- 08440 1.000 DOL 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA |
0004 109- 08443 1.000 DOL 1. 00000 1. 00|

QUALI TY ADJUSTMENTS, TEMPORARY TRAF
CONTROL DEVI CES

o
0

I

I

I

I

| I
0005 109-08444 1.000 DAL | 1. 00000 1. 00|

I

|

I

|

I

I

I

I

I

|

I

I

I

I

|

QUALI TY ADJUSTMENTS, FAI LED MATERI ALS | |
0006 110-01001 LUWP 97000. 00000 97000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0007 202-02241 50.000 LFT 5. 25000 262. 50| |
GUARDRAI L, REMOVE | |
0008 202-02278 39.000 LFT 19. 00000 741. 00| |
CURB, CONCRETE, REMOVE | | |
0009 202-52710 9.000 SYS | 33. 00000 297. 00| |
SI DEWALK, CONCRETE, REMOVE | [ [
0010 202-93741 16. 000 EACH | 140. 00000 2240. 00| |
GUARD RAI L END TREATMENT, REMOVE [ | |
0011 202-96573 LUVP | 12000. 00000 12000. 00| |
AT GRADE RAI LROAD CROSSI NG REMOVE | [ |
0012 203-02376 LUWP | 2300. 00000 2300. 00| [
EXCAVATI ON, COMVON, FOR DI TCH GRADI NG | | |
0013 205-06931 100.000 TON | 46. 00000 4600. 00| |
TEMPORARY CHECK DAM REVETMENT RIPRAP | [ |
0014 213-08058 60.000 CYS | 85. 00000 5100. 00| |
FLOMBLE BACKFI LL | | |
0015 303-07449 4620.000 TON | 19. 00000 87780. 00| |
COMPACTED AGGREGATE, NO. 73 | | |
0016 304-07490 200.000 TON | 120. 00000 24000. 00| |
HVA PATCH NG TYPE B | [ |
0017 306-08033 112690.000 SYS | 1. 40000 157766. 00| |
MLLING ASPHALT, 1 IN | | |
0018 306-08043 560. 000 SYS | 4.30000 2408. 00| |
I I

M LLING TRANSI TI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PAGE : 451 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 029, 917. 22 ROUTE : SR 59
CALL ORDER : 451 CONTRACT ID : RS-27773-A COUNTI ES : GREENE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
4 ) 35 0918397 I ( ) I ( )

I
| RIETH R LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g
0019 306-08432 10654. 000 SYS | 2. 25000 23971. 50| |
M LLI NG, APPROACH | | |
0020 401-06264 LUWP | 7500. 00000 7500. 00| |
PROFI LOGRAPH, HVA | | |
0021 401-07327 9350.000 TON | 59. 00000 551650. 00| |
QC/ QA HVA, 2, 70, SURFACE, 9.5 mm [ | [
0023 402-07451 500.000 TON | 55. 00000 27500. 00| |
HVA, TYPE B, WEDGE AND LEVEL [ | [
0024 406- 05520 62.000 TON | 230. 00000 14260. 00| |
ASPHALT FOR TACK COAT | | |
0025 601-01846 2.000 EACH | 1900. 00000 3800. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0026 601-02565 50.000 LFT | 22.00000 1100. 00| |
GUARDRAI L, WBEAM 12FT. 6IN. SPACING | | |
0027 601-06035 1663.000 LFT | 8. 00000 13304. 00| |
GUARDRAI L, RESET | | |
0028 601-94689 14.000 EACH | 2300. 00000 32200. 00| |
GUARDRAI L END TREATMENT, OS | | |
0029 604-07901 4.900 SYS | 350. 00000 1715. 00| |
CURB RAVP, CONCRETE, G | [ |
0030 604-07902 6.300 SYS | 350. 00000 2205. 00| |
CURB RAMP, CONCRETE, H | [ |
0031 610-07487 1543.000 TON | 100. 00000 154300. 00| |
HVA FOR APPROACHES, TYPE B [ | [
0032 615-06527 13.000 EACH | 450. 00000 5850. 00| |
MONUVENT, SECTI ON CORNER | | |
0033 616-02320 75.000 SYS | 3. 70000 277. 50| |
GEOTEXTI LES | | |
0034 616-06451 113.000 TON | 41. 00000 4633. 00| |
Rl PRAP, UNI FCRM | | |
0035 621-01004 1.000 EACH | 700. 00000 700. 00| |
MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-06559 100.000 SYS | 5. 70000 570. 00| |
MULCHED SEEDI NG R | | |
0037 621-06575 6.000 SYS | 360. 00000 2160. 00| |
SODDI NG NURSERY | | |
0038 715-05121 44.000 LFT | 44. 00000 1936. 00| |
|

PIPE, TYPE 1, CIRCULAR 18 IN [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/28/05
PAGE : 451 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 029, 917. 22 ROUTE : SR 59
CALL ORDER : 451 CONTRACT ID : RS-27773-A COUNTI ES : GREENE
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
4 ) 35 0918397 I ( ) I ( )

I
| RETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN

------------------------------------------ g
0039 715-05123 74.000 LFT | 45. 00000 3330. 00| |
PIPE, TYPE 1, CRCULAR 24 IN | | |
0040 715-08305 34.000 TON | 92. 00000 3128. 00| |
HVA FOR STRUCTURE | NSTALLATION, TYPE B | | |
0041 715-46010 1.000 EACH | 290. 00000 290. 00| |
Pl PE END SECTION, 18 IN [ [ [
0042 715- 46020 2.000 EACH | 330. 00000 660. 00| |
Pl PE END SECTION, 24 IN [ | |
0043 801-06203 7205.000 LFT | 1. 00000 7205. 00| |
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0044 801- 06207 3605.000 LFT | 1. 00000 3605. 00| [
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0045 801- 06625 48.000 EACH | 92. 00000 4416. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0046 801-06640 62.000 EACH | 180. 00000 11160. 00| |
CONSTRUCTI ON SI GN, A | | |
0047 801-06775 LUMP |  43838.30000 43838. 30| |
MAI NTAI NI NG TRAFFI C | [ |
0048 801-07118 96.000 LFT | 13. 00000 1248. 00| |
BARRI CADE, I11-A [ | |
0049 808-06712 6860.000 LFT | 0. 15000 1029. 00| |
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0050 808-06713 72250.000 LFT | 0. 15000 10837. 50| |
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0051 808-06714 28290.000 LFT | 0. 15000 4243. 50| |
LINE, PAINT, SOLID, YELLON 4 IN | | |
0052 808- 75297 41.000 LFT | 8. 10000 332. 10| |
| |
0053 808- 75340 2.000 EACH | 380. 00000 760. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD, RXR | | [
0054 808- 75996 737.000 EACH | 4.30000 3169. 10| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0055 808- 75998 737.000 EACH | 22. 00000 16214. 00| |
SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | |
0056 401-07378 12460.000 TON | 50. 00000 623000. 00| |
QC/ QA HWVA, 2, 70, |NTERMEDI ATE, 12.5 mm | [ |

SECTI ON TOTALS | $ 2, 016, 395. 00| $ | $
------------------------------------------ e

CONTRACT TOTALS | $ 2,016, 395. 00| $ 0. 00| $




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 471
LETTI NG DATE : 09/14/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
RQUTE : SR 63

DATE : 09/ 28/ 05
PACE : 471 -1

CONTRACT 1D : RS-28059- A COUNTI ES : VERM LLI ON
DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 10/30/ 06 COVPLETI ON DATE
PROJECT( S)
TOTAL
BI D

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 3, 213, 144. 50

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/28/05
PAGE : 481 -1

TEMPORARY PAVEMENT MARKI NG REMOVABLE,

ENG NEER S ESTI MATE: $ 1, 605, 428. 70 ROUTE @ 1-70
CALL ORDER : 481 CONTRACT ID : RS-28281-B COUNTI ES : MARI ON
LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 05/23/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOVN BI D
1  35-0918397 R ETH RI LEY CONSTRUCTI ON $ 1,567, 000. 00 100. 0000%
2 351917625 M LESTONE CONTRACTORS, L. P. $ 1,584,306.69 101.1044%
1 ) 35-0918397 2 ) 35-1917625 I ( )
| RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e e e e e e et ot o e o e e o e e e e e et e e e e e e e e emeeoeaoo-
SECTI ON 0001  PATCH AND REHAB PAVEMENT
I I I
0001 105-06845 LUWP | 7000. 00000 7000. 00| 5999. 82000 5999. 82
CONSTRUCTI ON ENG NEERI NG | | |
0002 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0003 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP |  146009. 94000 146009. 94|  79400. 00000 79400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 301-07448 703.000 TON | 65. 00000 45695. 00| 55. 00000 38665. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0006 304-07783 1171.000 TON | 350. 00000 409850. 00| 250. 00000 292750. 00
HVA PATCH NG TYPE D [ | |
0007 306-08043 20826.000 SYS | 7. 00000 145782. 00| 7. 00000 145782. 00
M LLING TRANSI TION | | |
0008 402-07784 4175.500 TON | 85. 00000 354917. 50| 84. 00000 350742. 00
HVA SURFACE, TYPE D, 9.5 mm FOR | | |
BRI DGE DECK | | [
0009 405-05517 64.500 TON | 350. 00000 22575. 00| 300. 00000 19350. 00
ASPHALT FOR PRI ME COAT | | |
0010 411-08438 128502.000 SYS | 2. 10000 269854. 20| 3. 53000 453612. 06
M CRO SURFACI NG WARRANTED | | |
0011 506-06334 11.000 SYS | 1000. 00000 11000. 00| 1080. 00000 11880. 00
PCCP PATCHI NG, PARTI AL DEPTH | [
[ 0. 35000 2105. 25
I I
I I

I

0012 801-06207 6015.000 LFT | 1. 20000 7218. 00
I
|

4 I N



ENG NEER S ESTI MATE: $ 1, 605, 428. 70
CALL ORDER : 481

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : RS-28281-B

COUNTI ES :

DATE : 09/28/05
PACE : 481 -2

RQUTE : 1-70

MARI ON

LETTI NG DATE : 09/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1917625 I ( )
| RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0013 801- 06640 28.000 EACH | 190. 00000 5320. 00| 195. 00000 5460. 00|
CONSTRUCTI ON SI GN, A | [ |
0014 801-06710 270.000 DAY | 11. 00000 2970. 00| 10. 50000 2835. 00|
FLASH NG ARROW SI GN | | |
0015 801-06775 LUMP |  100000. 00000 100000. 00]  139500. 00000 139500. 00|
MAI NTAI NI NG TRAFFI C | | [
0016 801-07117 4.000 EACH | 310. 00000 1240. 00| 315. 00000 1260. 00|
TEMPORARY WORKSI TE FLASHI NG LI GHT SIGN | | |
ASSEMBLY [ | [
0017 801-07215 270.000 DAY | 36. 00000 9720. 00| 36. 80000 9936. 00|
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0018 808-06713 38453.000 LFT | 0. 16000 6152. 48| 0. 16000 6152. 48|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0019 808-06714 38453.000 LFT | 0. 16000 6152. 48| 0. 16000 6152. 48|
LINE, PAINT, SOLID, YELLON 4 IN | | |
0020 808- 75001 15860. 000 LFT | 0. 19000 3013. 40| 0. 19000 3013. 40|
LINE, PAINT, BROKEN, WVH TE, 5 IN. | | |
0021 808-75996 1566. 000 EACH | 8. 00000 12528. 00| 6. 20000 9709. 20|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
SECTI ON TOTALS [ $ 1, 567, 000. 00| $ 1, 584, 306. 69| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 1, 567, 000. 00| $ 1, 584, 306. 69| $




